SMForward

Industry Day

Upcoming Terminal -Concourse B Pedestrian Walkway Request for Qualifications for CMAR Contractor

April 19, 2023




Terminal - Concourse B Pedestrian Walkway Project Information

- → Project Owner: Sacramento County Department of Airports
- → Project Design Consultant: DWL Architects
- → Executive Program Management Consultant: Anser Advisory
- → Project PM/CM Consultant: TBD
- → CMAR ROM Estimate (preconstruction and construction): 105 Million
- → Sacramento County Board of Supervisor (BOS) approval to issue the RFQ: April 18
- → Release of RFQ: April 20 (tentative)
- RFQ information will be posted on SMForward Program website: https://sacramento.aero/smforward and County's procurement website (OpenGov): https://procurement.opengov.com/portal/saccounty
- → Federal Funding (Bipartisan Infrastructure Law, BIL) expected
- → Likely concurrent projects in the project vicinity
 - Terminal B Parking Garage 4500 to 5500 parking spaces
 - New Terminal A Exit Roadway & Lindbergh Drive Modifications




Terminal - Concourse B Pedestrian Walkway Project Location






Terminal - Concourse B Pedestrian Walkway Layout



Pedestrian Walkway Project Components



Terminal - Concourse B Pedestrian Walkway Architect's Rendering





Terminal - Concourse B Pedestrian Walkway Architect's Rendering



Terminal Connector and South Walkway Entry



North Walkway Interior Rendering



South Walkway at Vertical Circulation



Central Space of Vertical Circulation Hub



Terminal - Concourse B Pedestrian Walkway RFQ Information

- → RFQ Requirements
 - Letter of Intent (LOI)
 - Mandatory Pre-Submittal Meeting
 - Submission #1: Preconstruction Services Package
 - Submission #2: Pricing proposal for conveyance package
 - Federal Funding
 - 3-competitive bids
 - Provide design assist services
 - GMP proposal
- ✤ Selection Process
 - Qualification based best value selection
 - Must score 80 points or more on SOQ to qualify for interview
 - Must score 80 points or more on interview to qualify for preconstruction services fee negotiation





